Section 2a. To be completed by the Offeror

Contractor/Offeror Name: for LSI PRIME eWorld Enterprise Solutions, Inc. SUB	Contractor/Offeror Contact/Name: Bhanu Vellanki	
Project Dates: 2012 - Present	Contractor/Offeror Contact Phone: 808-587-7763 Ext. 324	
Customer Organization: State of Hawaii	Customer Contact Name: Lenora Fisher	
Department of Accounting and General Services	Customer Phone: 808-586-0601	
Customer Address: 1151 Punchbowl St. Honolulu, HI 96813	Customer Fax: 808-586-0739	
Operating Budget of Organization: Unknown		
Project included implementation in which of the following procurement categories (Check all that apply): Acquisition Planning Market Research Solicitation and Award		
☐ Contract Management ☐ Completion & Closeout X Other Services		
Project included implementation of procurement categories listed above in a government and/or education organization: X Yes No		
Scope of Project: eWorld Enterprise Solutions, Inc. (eWorldES) sub-contractor for LSI design, development, implementation, training and support for DataMart system. DataMart has direct interface to FAMIS accounting system. DataMart provides daily, weekly, monthly and historical financial reports for FAMIS, pay, budget, expenditure, and other financial reporting information to department fiscal users statewide. eWorldES provides DataMart application support, database management and interface support.		
Number of employees staffed for this project: eWorldES has four staff assigned to this project		
Total One-Time Cost of Project (Estimated/Actual) : \$100,000 – 200,000 annually since 2012 to present.		

1 RFP-ERP-2020

Reason for Change in Total One-Time Cost of Pr	oject, if applicable: N	JA	
Scope of Contractor/Offerer's Involvement in this project: eWorldES was the primary contractor for the DataMart project			
Number of employees Contractor/Offerer staffed for this project: eWorldES has four staff assigned to this project			
Original Value of Contractor/Offerer's Contract:	Actual Total Contra	ct Val	ue:
\$100,000 - \$200,000 annually	\$100,000 - \$200,000 annually		
Reason(s) for Change in Value:			
Estimated Start & Completion Dates: From:	2012	To:	Present
Actual Start & Completion Dates: From:	2012	To:	Present
Reason(s) for Difference Between Estimated and Actual Dates:			

2 RFP-ERP-2020

Section 2b. To be completed by the Customer Reference

Contractor Name: eWorld Enterprise Solutions, Inc.

Customer Organization: State of Hawaii

A. Validation of Referenced Project Data Provided by Offeror

Comments from the Customer Organization	

B. Past Performance Reference

RATING GUIDELINES 4

Selection	Rating
5	Significantly exceeded your expectations.
4	Somewhat exceeded your expectations.
3	Met your expectations.
2	Somewhat below your expectations.
1	Significantly below your expectations.

Please explain ratings of 1,2, or N/A in the Comments section below

Criteria	Rating	Not Applicable
The Contractor provided sufficient project resources with appropriate skill sets to meet all project goals and objectives.	Choose an item.	
The Contractor effectively managed its project staff to achieve project goals and objectives.	Choose an item.	
The Contractor met all required tasks and deliverables timely and satisfactorily.	Choose an item.	
The Contractor provided effective training and knowledge transfer to meet project goals.	Choose an item.	
 The Contractor satisfactorily managed project scope and risk to adhere to project schedule, control costs, and meet project goals. 	Choose an item.	
The Contractor provided effective post-implementation maintenance and operations support.	Choose an item.	

3 RFP-ERP-2020

Comments:
For Criteria with Ratings of 1, 2 or N/A:
General Comments: eWorld is very responsive to inquiries either by phone or email. They are easy to work with and keeps us to date on status of items.

As a representative of the Customer Organization listed above, I approved the responses to the previous statements about the performance of the Contractor listed above on the project identified in Section 2a of this Offerer Experience Reference Form.

Printed Name: Lenora Fisher	Printed Title: Division Head
Signature:	Date: Feb 9, 2021

Signature: Renorth

Email: lenora.d.fisher@hawaii.gov